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CONTRACT SUMMARY

This information will made available to the public on the State Water Resources Control Board’s (SWRCB) Website (see address below).

Use the "tab" and arrow keys to move through the form.  If field is not applicable, please put N/A in block.

Date filled out: August 16, 2002 

	A) Contract Information Please use complete phrases/sentences.  Fields will expand as necessary as you type.

	1. Contract Number: 01-027-251-0

	2. Project Title: Five Counties Salmonid Conservation Program Sediment Reduction Projects: Fort Bragg-Sherwood and Ten Mile Roads

	3. Project Purpose – Problem: (problem being addressed) 

Excessive sediment delivery to streams is a well-known problem that contributes to poor water quality.  This project addresses sediment delivered -- as a result of deficiencies in road infrastructure -- into Noyo, Ten Mile, and Garcia Rivers from county roads.  Impacts of excess sediment on fish habitat and how stream crossings affect fish passage are also considered.

	4. Project Goals:  Project goals are to reduce or eliminate sources of County road related sediment into anadromous streams resulting from deficient county road infrastructure and to improve access to anadromous fish habitat.  Proposed treatments to improve road conditions are based on a recent road erosion inventory.

	a. Short-term Goals:  The projects will treat road drainange conditions that contribute to excessive sediment delivery from Fort Bragg-Sherwood and Ten Mile Roads to the Noyo, Ten Mile and Garcia Rivers within the proposed work areas.

	b. Long-term Goals:  This project is part of a larger watershed restoration effort known as the Five Counties Salmonid Conservation Program (FCSCP).  Sources of sediment delivery to streams from county roads are still being identified through road erosion inventories.  Long term goals of this effort are to implement prioritized treatments as prescribed by the road assessments across the counties while coordinating with local TMDL plans.  Work on Ten Mile Road is consistent with the Garcia River watershed implementation plan.

	5. Project Location: (lat/longs, watershed, etc.) 

Noyo and TenMile River Basins along Fort Bragg Sherwood Rd and Garcia River Basin along Ten Mile Rd.

	a. Physical Size of Project: ≥ 4.1  mi
	b. Counties included in the project: Mendocino

	c. Legislative Districts: (Assembly and Senate) Assembly: 1; Senate: 2

	6. Which SWRCB program is funding this contract?  Please put an "X" by the one that applies.
___ Prop 13     X   EPA 319(h)     ___ Other       

	B) Contract Contact:  Refers to contract project director.


	Name:  Mark Lancaster
	Job Title:  Associate Planner

	Organization: Trinity County Planning Dept.
	Webpage Address: www.5counties.org  

 (website in progress)

	Address: PO Box 2819; Weaverville, CA 96093

	Phone: (530) 623.1351 ext 5
	Fax number: (530) 623.1353

	Email: mlancaster@trinitycounty.org
	

	C) Contract Time Frame:  Refers to the implementation period of the contract. 

	From: July 1, 2002
	To: February 28, 2003

	D) Project Partner Information: All agencies/groups involved with project.  Mendocino County

	E) Nutrient and Sediment Load Reduction Projection (if applicable): 
	Once the proposed treatments are implemented, the amount of sediment delivered into nearby streams will potentially be reduced by approximately 5,250 yd3.


PLEASE PROVIDE A HARD COPY AND AN ELECTRONIC COPY TO YOUR CONTRACT MANAGER AND YOUR PROGRAM ANALYST WITH YOUR QUARTERLY/MONTHLY REPORT.  ALL APPLICABLE FIELDS ARE MANDATORY.  IF FIELD IS NOT APPLICABLE, PLEASE PUT N/A IN BLOCK.  INCOMPLETE FORMS WILL BE RETURNED.  THE ELECTRONIC VERSION OF THIS FORM CAN BE FOUND AT:   http://www.swrcb.ca.gov/nps/319hproj.html.
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