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Contract No.
14-06-200-5183 A-LTR 1

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
EAST BAY MUNICIPAL UTILITY DISTRICT
PROVIDING FOR PROJECT WATER SERVICE
FROM THE AMERICAN RIVER DIVISION

THIS CONTRACT, made this /2% day of Lpelt ,2004

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
supplementary thereto, including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
October 27, 1986 (100 Stat. 3050), as amended, and Title XXXIV of the Act of Octo:ber 30, 1992
(106 Stat. 4706), all collectively hereinafter referred to as Federal Reclamation law, between
THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, and EAST
BAY MUNICIPAL UTILITY DISTRICT; hereinafter referred to as the Contractor, 'a public
agency of the State of California, duly organized, existing, and acting pursuant to the laws
thereof;

WITNESSETH, That:

EXPLANATORY RECITALS

[1%] WHEREAS, the United States has constructed and is operating the Central Valley

Project, (Project) California, for diversion, storage, carriage, distribution and beneficial use, for
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flood control, irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection
and restoration, generation and distribution of electric energy, salinity control, navigation and
other beneficial uses, of waters of the Sacramento River, the American River, the Trinity River,
and the San Joaquin River and their tributaries; and

[2"] WHEREAS, the United States constructed Folsom Dam and Reservoir and
appurtenant facilities, hereinafter collectively referred to as the American River Division
facilities, which will be used in part for the furnishing of this supplemental supply of water to the
Contractor pursuant to the terms of this Contract; and |

[3™] WHEREAS, the rights to Project Water were acquired by the United States
pursuant to California law for operation of the Project; and

[4™ WHEREAS, the Contractor and the United States entered into Contract
No. 14-06-200-5183 A, dated December 22, 1970, hereinafter referred to as the Original Contract,
which established terms for the delivery to the Contractor of a supplemental supply of Project
Water from the American River Division, of up to 150,000 acre-feet per year of Project Water
from a point on the Folsom South Canal at Station 666+50; and

[4.1] WHEREAS, Contract No. 14-06-200-5183A was superseded by Amendatory
Contract No. 14-06-200-5183A-1, dated July 20, 2001, hereinafter referred to as the Existing
Contract; and

[5"  Omitted; and

[6" WHEREAS, Section 3404(c) of the Central Valley Project Improvement Act

(CVPIA) provides for long-term renewal of the Existing Contract following completion of
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appropriate environmental documentation, including a programmatic environmental impact
statement (PEIS) pursuant to the National Environmental Policy Act (NEPA) analyzing the direct
and indirect impacts and benefits of implementing the CVPIA and the potential renewal of all
existing contracts for Project Water; and

[7"] 'WHEREAS, the United States has completed the PEIS and all other appropriate
environmental review necessary to provide for long-term renewal of the Existing Contract; and

[8"’] WHEREAS, the Contractor has requested the long-term renewal of the Existing
Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and fhe laws
of the State of California, for water service from the Project; and

[9"’] WHEREAS, the United States has determined that the Contractor has fulfilled all
of its obligations under the Existing Contract; and

[10™ WHEREAS, the Contractor has demonstrated to the satisfaction of the
Contracting Officer projected future demand for water use such that the Contractor has the
capability and expects to utilize fully for reasonable and beneficial use the quantity of Project
Water to be made available to it pursuant to this Contract; and

[1 1"]  WHEREAS, water obtained from the Project has been relied upon by urban and
agricultural areas within California for more than 50 years, and is considered by the Contractor as
an essential portion of its water supply; and

[ l2th] WHEREAS, the economies of regions within the Project, including the
Contractor’s, depend upon the continued availability, of water, including water service from the

Project; and
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[12.1] WHEREAS, in the California Bay-Delta Authority (CALFED) Programmatic
Record of Decision, dated August 28, 2000, the United States and the State of California adopted
a general target of continuously improving Delta water quality for all uses. The CALFED
Agencies’ target for providing safe, reliable, and affordable drinking water in a cost-effective
way, is to achieve either: (a) average concentrations at Clifton Court Forebay and othér southern
and central Delta drinking water intakes of 50 ug/L bromide and 3.0 mg/L total organic carbon,
or (b) an equivalent level of public health protection using a cost-effective combination of
alternative source waters, source control and treatment technologies; and

[13“’] WHEREAS, the Secretary of the Interior (Secretary) intends through coordination,
cooperation, and partnerships to pursue measures to improve water supply, water quality, and
reliability of the Project for all Project purposes; and

[13.1] WHEREAS, the Contractor and the water users in its Service Area have improved
and will continue to improve water use efficiency through water conservation, water reclamation,
and other Best Management Practices. Implementation of these measures has reduced and will
continue to reduce the ability of the Contractor and the water users in its Service Area to
withstand a Condition of Shortage; and

[14™ WHEREAS, the mutual goals of the United States and the Contracfor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve
repayment of the Project as required by law; to guard reasonably against Project Water shortages;

to achieve a reasonable balance among competing demands for use of Project Water; and to
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comply with all applicable environmental statutes, all consistent with the legal obligations of the
United States relative to the Project; and

[15™ WHEREAS, the parties intend by this Contract to develop a more cooperative
relationship in order to achieve their mutual goals; and

[16™ Omitted; and

[17™] Omitted; and

[1 8" WHEREAS, in recognition of dry year considerations, the Contractor is willing to
forego deliveries in certain years when the Project system faces operational limits and the |
Contractor has sufficient carryover storage under its exclusive control; and

[19th] WHEREAS, it is the mutual interest of the parties to encourage the development
by the Contractor of additional water storage capacity, including conjunctive use and ground-
water storage programs; and

[20"] WHEREAS, in this instance, “historic use” of Project Water is not an appropriate
basis for calculating the supply of Project Water to be made available to the Contractor during
years in which Project Water shortages are being imposed on Project Contractors north of the
Sacramento/San Joaquin River Delta (“Delta”), and therefore this Contract must incorporate a
different methodology for calculating the amount of Project Water to be made available to the
Contractor during water short years; and

[21°] WHEREAS, it is understood that this Contract and any renewal thereof, will be
the basis of substantial capital investments by the Contractor in new diversion and conveyance

facilities, which are intended to reduce the frequency and severity of customer deficiencies
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within the Contractor’s water service area, and may provide available excess capacity for the use
and benefit of the United States, the environment, and other Project Contractors; and

[22"d] WHEREAS, the Contractor, in accordance with the terms and conditions of the
original contract, has paid substantial sums to the United States, and has not taken any substantial
deliveries under its original contract. Said payment has reduced potential deficit obligations to
the Contractor and has likely resulted in lower water rates paid by other Project Contractors; and

[23"] WHEREAS, the United States and the Contractor agreed in the Existing Contraét
that the terms and conditions for long-term renewal thereof shall be as set forth in the Existing
Contract, and the United States and the Contractor are willing to enter into this long-term
renewal contract on the terms and conditions set forth below.

NOW, THEREFORE, in consideration of the mutual and dependent covenants
herein contained, it is hereby mutually agreed by the parties hereto as follows:

DEFINITIONS

L. When used herein unless otherwise distinctly expressed, or manifestly
incompatible with the intent of the parties as expressed in this Contract, the term:
(a) “Calendar Year” shall mean the period January 1 through December 31,

both dates inclusive;

(b)  “Charges” shall mean the payments required by Federal Reclamation law
in addition to the Rates and Tiered Pricing Component specified in this Contract as determined

annually by the Contracting Officer pursuant to this Contract;
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(c) “Condition of Shortage™ shall mean a condition respecting the Project
during any Year such that the Contracting Officer is unable to deliver sufficient water to meet the
Contract Total;
(d) “Contracting Officer” shall mean the Secretary’s duly authorized

representative acting pursuant to this Contract or applicable Federal Reclamation law or

" regulation;

(e) “Contract Total” shall mean either the maximum amount of
133,000 acre-feet of water to which the Contractor is entitled under subdivision (a)(1) of Article
3 of this Contract; or, the maximum amount of 150,000 acre-feet of water to which the
Contractor is entitled in any given year under subdivision (a)(2) or (a)(3), whichever subdivision
is the then-operative provision, of Article 3 of this Contract;

® “Contractor’s Service Area” shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached
hereto, which may be modified from time to time in accordance with Article 35 of this Contract
without amendment of this Contract;

(8 “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706),

(h-1)  Omitted;

G “Full Cost Rate” shall mean an annual rate as determined by the
Contracting Officer that shall amortize the expenditures for construction properly allocable to the
Project irrigation or municipal and industrial (M&I) functions, as appropriate, of facilities in
service including all operation and maintenance (O&M) deficits funded, less payments, over such

7
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periods as may be required under Federal Reclamation law or applicable contract provisions.
Interest will accrue on both the cbnstruction expenditures and funded O&M deficits from
October 12, 1982, on costs outstanding at that date, or from the date incurred in the case of costs
arising subsequent to October 12, 1982, and shall be calculated in accordance with subsections
202(3)(B) and (3)(C) of the Reclamation Reform Act of October 12, 1982 (RRA) . The Full
Cost Rate includes actual operation, maintenance, and replacement costs consistent with Section
426.2 of the Rules and Regulations for the RRA (96 Stat. 1263), as amended.

(k-)  Omitted;

(m)  “Irigation Water” shall mean water made available from the Project that is
used primarily in the production of agricultural crops or livestock, including domestic use
incidental thereto, and watering of livestock;

(n) Omitted;

(0) “Municipal and Industrial Water” or “(M&I) Water” shall mean Project
Water, other than Irrigation Water, made available to the Contractor. M&I Water shall include
water used for human use and purposes such as the watering of landscaping or pasture for
animals (e.g., horses) which are kept for personal enjoyment or water delivered to land holdings
operated in units of less than five acres unless the Contractor establishes to the satisfaction of the
Contracting Officer that the use of water delivered to any such landholding is a use described in
subdivision (m) of this Article;

(p)  “M&I Full Cost Water Rate” shall mean the Full Cost Rate applicable to

the delivery of M&I Water;
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(@ “Operation and Maintenance” or “O&M” shall mean normal and
reasonable care, control, operation, repair, replacement (other than capital replacement), and
maintenance of Project facilities;

(9] Omitted,;

(s) “Project” shall mean the Project owned by the United States and managed
by the Department of the Interior, Bureau of Reclamation;

) “Project Contractors” shall mean all parties who have water service
contracts for Project Water from the Project with the United States pursuant to Federal |

Reclamation law;

(u)  “Project Water” shall mean all water that is developed, diverted, stored, or
delivered by the Secretary in accordance with the statutes authorizing the Project and in
accordance with the terms and conditions of water rights acquired pursuant to California law;

(v)  “Rates” shall mean the payments determined annually by the Contracting
Officer in accordance with the then-current applicable water ratesetting policies for the Project,
as described in subdivision (a) of Article 7 of this Contract;

(w)  “Recent Historic Average” shall mean the most recent five-year average of
the final forecast of Water Made Available to the Contractor pursuant to this Contract or its
preceding contract(s);

(x)  “Secretary” shall mean the Secretary of the Interior, a duly appointed
successor, or an authorized representative acting pursuant to any authority of the Secretary and

through any agency of the Department of the Interior;
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192 (y) “Tiered Pricing Component” shall be the incremental amount to be paid
193  for éach acre-foot of Water Delivered as described in subdivision (j) of Article 7 of this Contract;
194 (z) “Water Delivered” or “Delivered Water” shall mean Project Water

195  diverted for use by the Contractor at the point(s) of delivery approved by the Contracting Officer;
196 (z.1) “Total System Storage” shall mean the quantity of untreated water stored
197  in Pardee, Camanche, San Pablo, Upper San Leandro, Briones, Lafayette, and Chabot Reservoirs,
198  and any quantity of water that has been moved from said reservoirs to other untreated water

199  storage facilities operated for the benefit of Contractor in the same Year;

200 (aa) “Water Made Available” shall mean the estimated amount of Project

201 Wate‘r that can be delivered to the Contractor for the upcoming Year as declared by the

202  Contracting Officer, pursuant to subdivision (a) of Article 4 of this Contract;

203 (bb)  “Water Scheduled” shall mean Project Water made available to the

204 Confractor for which times and quantities for delivery have been established by the Contractor
205 and Contracting Officer, pursuant to subdivision (b) of Article 4(a) of this Contract; and

206 | (cc)  "Year" shall mean the period from and including March 1 of each

207  Calendar Year through the last day of February of the following Calendar Year.

208 TERM OF CONTRACT

209 2. (a) This Contract shall be effective March 1, 2006, through February 28,
210 2046, and supersedes the Existing Contract. In the event the Contractor wishes to renew the
211  Contract beyond February 28, 2046, the Contractor shall submit a request for renewal in writing

212 to the Contracting Officer no later than two years prior to the date this Contract expires.

10
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(b) Omitted.

(c) This Contract shall be renewed for successive periods of up to 40 years
each, which periods shall be consistent with then-existing Reclamation-wide policy, under terms
and conditions mutually agreeable to the parties and consistent with Federal and State law. The
Contractor shall be afforded the opportunity to comment to the Contracting Officer on the
proposed adoption and application of any revised policy applicable to the delivery of Project
Mé&I Water that would limit the term of any subsequent renewal contract with the Contractor for

the furnishing of M&I Water to less than 40 years.

(d) The Contracting Officer shall make a determination ten years after the date
of execution of this Contract, and every five years thereafter during the term of this Contract, of
whether a conversion to a contract under subsection 9(c)(1) of the Reclamation Project Act of
1939 can be accomplished. The Contracting Officer anticipates that during the term of this
Contract, all authorized Project construction expected to occur will have occurred, and on that
basis the Contracting Officer agrees upon such completion to allocate all costs that are properly
assignable to the Contractor, and agrees further that, at any time after such allocation is made,
and subject to satisfaction of the conditions set out in this subdivision, this Contract shall, at the
request of the Contractor, be converted to a contract under subsection 9(c)(1) of the Reclamation
Project Act of 1939, subject to applicable Federal law and under stated terms and conditions
mutually agreeable to the Contractor and the Contracting Officer. A condition for such
conversion to occur shall be a determination by the Contracting Officer that, account being taken
of the amount credited to return by the Contractor as provided for under Federal Reclamation

law, the remaining amount of construction costs assignable for ultimate return by the Contractor

11
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can probably be repaid to the United States within the term of a contract under subsection
9(c)(1). If the remaining amount of costs that are properly assignable to the Contractor cannot be
determined during the term of this Contract, the Contracting Officer shall notify the Contractor,
and provide the reason(s) why such a determination could not be made. Further, the Contracting
Officer shall make such a determination as soon thereafter as possible so as to permit, upon
request of fhe Contractor and satisfaction of the conditions set out above, conversion to a contract
under subsection 9(c)(1). In the event such determination of costs has not been made at a time
which allows conversion of this Contract during the term of this Contract or the Contractor has
not requested conversion of this Contract within such term, the parties shall incorporate in any
subsequent renewal contract as described in subdivision (c) of this Article a provision that carries
forth in substantially identical terms the provisions of this subdivision.

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR

3. (a) During each Year, consistent with all applicable State water riéhts,
permits, and licenses, Federal law, and subject to the provisions set forth in Articles 11 and 12 of
this Contract, the Contracting Officer shall make available for delivery to the Contractor, Project
Water pursuant to either subdivision (1), (2), or (3) below:

(1) At Freeport on the Sacramento River, the Contractor shall be
entitled to take delivery of up to a total of 133,000 acre-feet of Project Water for M&I purposes
in any Year in which the Contractor’s March 1 forecast of its October 1 Total System Storage, as
revised monthly through May 1 is less than 500,000 acre-feet based on a 50 percent exceedance,
or any different reasonable exceedance used by the Contractor to declare rationing within the

Contractor’s Water Service Area, or as otherwise agreed to by the parties (referred to as the TSS

12
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forecast). Said entitlement shall not exceed a total of 165,000 acre-feet of Water delivered in any

three consecutive Year period that the Contractor’s Total System Storage forecast remains below

500,000 acre-feet.

(2) At Site 5 on the lower American River as described in
subdivision (a)(2) of Article 5 of this Contract, the Contractor shall be entitled to take delivery of
up to a total of 150,000 acre-feet of Project Water for M&I purposes in any Year, provided that
conditions in Article 5(a)(2) are satisfied.

(3) At Station 666+50 on the Folsom South Canal, the Contractor shall
be entitled to take delivery of up to a total of 150,000 acre-feet of Project Water for M&I
purposes in any Year, only under the terms and conditions of Article 5(a)(3). The quantity of
Water Delivered to the Contractor in accordance with this subdivision shall be scheduled and
paid fér pursuant to the provisions of Articles 4 and 7 of this Contract.

(b) Because the capacity of the Project to deliver Project Water has been
constrained in recent years and may be constrained in the future due to many factors including
hydrologic conditions and implementation of Federal and State laws, the likelihood of the
Contractor actually receiving the amount of Project Water set out in subdivision (a) of this
Article in any given Year is uncertain. The Contracting Officer’s modeling referenced in the
PEIS, projected that the Contract Total set forth in this Contract will not be available to the
Contractor in many years. During the five years immediately preceding execution of the Existing

Contract, the average amount of water made available under the Original Contract was

13
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75,000 acre-feet based on contract minimum quantities. Nothing in subdivision (b) of this
Article shall affect the rights and obligations of the parties under any provision of this Contract.

(c) The Contractor shall utilize the Project Water in accordance with all
applicable legal requirements.

(d)  The Contractor shall make reasonable and beneficial use of all water
furnished pursuant to this Contract. Groundwater recharge programs (direct, indirect, or in lieu),
ground-water banking programs, surface water storage programs, and other similar programs
utilizing Project Water or other water furnished pursuant to this Contract conducted within the
Contractor’s Service Area which are consistent with applicable State law and result in use
consistent with Federal Reclamation law will be allowed; Provided, That any direct recharge
program(s) is (are) described in the Contractor’s water conservation plan submitted pursuant to

Article 26 of this Contract; Provided, further, That such water conservation plan demonstrates

sufficient lawful uses exist in the Contractor’s Service Area so that using a long-term average,
the quantity of Delivered Water is demonstrated to be reasonable for such uses and in compliance
with Federal Reclamation law. Ground-water recharge programs, ground-water banking
programs, surface water storage programs, and other similar programs utilizing Project Water or
other water furnished pursuant to this Contract conducted outside the Contractor’s Service Area
may be permitted upon written approval of the Contracting Officer, which approval wi}l be based
upon environmental documentation, Project Water rights, and Project operational concerns. The

Contracting Officer will address such concerns in regulations, policies, or guidelines.

14
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(e) The Contractor shall comply with requirements applicable to the
Contractor in biological opinion(s) prepared as a result of a consultation regarding the execution
of this Contract undertaken pursuant to Section 7 of the Endangered Species Act of 1973 (ESA),
as amended, that are within the Contractor’s legal authority to implement. Nothiﬁg herein shall
be construed to prevent the Contractor from challenging or seeking judicial relief in a court of
competent jurisdiction with respect to any biological opinion or other environmental
documentation referred to in this Article.

® Following the declaration of Water Made Available under Articlé 4 of this
Contract, the Contracting Officer will make a determination whether Project Water, or other
water available to the Project, can be made available to the Contractor in addition to the Contract
Tota] under Article 3 of this Contract during the Year without adversely impacting other Project
Contractors. At the request of the Contractor, the Contracting Officer will consult with the
Contractor prior to making such a determination. If the Contracting Officer determines that
Project Water, or other water available to the Project, can be made available to the Contractor,
the Contracting Officer will announce the availability of such water and shall so notify the
Contractor as soon as practical. The Contracting Officer will thereafter meet with the Contractor
and other Project Contractors capable of taking such water to determine the most equitable and
efficient allocation of such water. If the Cdntractor requests the delivery of any quantity of such

water, the Contracting Officer shall make such water available to the Contractor in accordance

with applicable statutes, regulations, guidelines, and policies.
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(g0  The Contractor may request permission to reschedule for use during the
subsequent Year some or all of the Water Made Available to the Contractor during the current
Year referred to as “carryover” The Contractor may request permission to use during the current
Year a quantity of Project Water which may be made available by the United States to the
Contractor during the subsequent Year referred to as “preuse.” The Contracting Officer’s written
approval may permit such uses in accordance with applicable statutes, regulations, guidelines,
and policies. |

(h)  The Contractor’s right pursuant to Federal Reclamation law and é.pplicable
State law to the reasonable and beneficial use of Water Delivered éursuant to this Contract
during the term thereof and any subsequent renewal Contracts, as described in Article 2 of this
Contract, during the terms thereof shall not be disturbed so long as the Contractor shall fulfill all
of its obligations under this Contract and any renewals thereof. Nothing in the preceding
sentence shall affect the Contracting Officer’s ability to impose shortages under Article 11 or
subdivision (b) of Article 12 of this Contract or applicable provisions of any subsequent renewal
Contracts.

i) Project Water furnished to the Contractor pursuant to this Contract may be
delivered for purposes other than those described in subdivision (o) of Article 1 of this Contract
upon written approval by the Contracting Officer in accordance with the terms and conditions of
such approval.

() The Contracting Officer shall make reasonable efforts to protect the water

rights necessary for the Project and to provide the water available under this Contract. The
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Contracting Officer shall not object to participation by the Contractor, in the capacity and to the
extent permitted by law, in administrative proceedings related to the Project Water rights;

Provided, That the Contracting Officer retains the right to object to the substance of the

Contractor’s position in such a proceeding; Provided further, That in such proceedings the

Contracting Officer shall recognize the Contractor has a legal right under the terms of this

Contract to use Project Water.

TIME FOR DELIVERY OF WATER

4. (a) On or about February 20 of each Calendar Year, the Contracting Ofﬁcer
shall announce the Contracting Officer’s expected declaration of the Water Made Available.
Such declaration will be expressed in terms of both Water Made Available and the Recent
Historic Average and will be updated monthly, and more frequently if necessary, based on then-
current operational and hydrologic conditions and a new declaration with changes, if any, to the
Water Made Available will be made. The Contracting Officer shall provide forecasts of Project
operations and the basis of the estimate, with relevant supporting information, upon the written
request of the Contractor. Concurrently with the declaration of the Water Made Available, the
Contracting Officer shall provide the Contractor with the updated Recent Historic Average.

(b) On or before each March 1 and at such other times as necessary, the
Contractor shall submit to the Contracting Officer a written schedule, satisfactory to the
Contracting Officer, showing the monthly quantities of Project Water to be delivered by the
United States to the Contractor pursuant to this Contract for the Year commencing on such
March 1. The Contracting Officer shall use all reasonable means to deliver Project Water

according to the approved schedule for the Year commencing on such March 1.
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(c) The Contractor shall not schedule Project Water in excess of the quantity
of Project Water the Contractor intends to put to reasonable and beneficial use within the
Contractor’s Service Area or to sell, transfer, or exchange pursuant to Article 9 of this Contract
during any year.

(d) Subject to the conditions set forth in subdivision (a) of Article 3 of this
Contract, the United States shall deliver Project Water to the Contractor in accordance with the
initial schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any
written revision(s), satisfactory to the Contracting Officer, thereto submitted within a reasonable
time prior to the date(s) on which the requested change(s) is/are to be implemented.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. (a) Project Water scheduled pursuant to subdivision (b) of Article 4 of this

Contract shall be delivered to the Contractor at one of the following points of delivery; Provided

That any necessary consultation under Section 7 of the ESA, and compliance with NEPA, as
applicable, has been completed prior to any diversions:

¢)) A point of delivery on the Sacramento River at Freeport (Freeport).
It is the intent of the parties to pursue this point of delivery in cooperation with City and County
of Sacramento and the Sacramento County Water Agency. The parties acknowledge that the
point of delivery identified above, is included as an authorized point of delivery under the water
rights for the Project if it is sited consistent with the State Water Resources Control Board
(SWRCB) Order of July 29, 1999, pertaining to Permits 11315 and 11316 or other existing
appropriate SWRCB permits. If it is not, Project Water will not be delivered to this point of

delivery unless and until such point is added to the water rights permits of the Project. Subject to
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reimbursement of costs pursuant to Article 25 of this Contract the Contracting Officer will
petition the California SWRCB to include the necessary points of delivery to the water rights for
the Project, and the Contractor shall cooperate with and assist the Contracting Officer in
prosecuting such petition in a timely manner. The Contracting Officer shall bear neither
responsibility nor liability for existing and/or future constructed non-Federal diversion or

delivery facilities or the use thereof.

(2) A point of delivery identified as “Site 5” in the Environmental
Impact Statement supporting the Existing Contract published in December 2000, subject to the
following conditions: (i) prior to approval to divert from Site 5, the Contractor must complete
and implement a water storage strategy, satisfactory to the Contracting Officer, which will allow
the Contractor to meet Project purposes within the necesssln'y flow pattern limitations
accompanied by the appropriate environmental documentation; (i1) prior to the appro_val to divert
from Site 5 the Contractor must comply with all relevant State and Federal laws and regulations
including but not limited to the California Wild and Scenic Rivers Act; (iii) the Contractor will
not divert at a rate higher than 155 cfs, or when the American River flow rates are below those
specified in the decision of Judge Richard Hodge in Alameda Superior Court on January 2, 1990;
(iv) the Contractor will not divert unless the point of delivery is an authorized point of diversion
for the associated Project Water rights.

(3)  Deliveries of water diverted from Nimbus Dam are hereby

prohibited; Provided, however, if the permitting and necessary agreements for a diversion at

either Freeport or Site 5 are not completed by July 31, 2002, or another date agreed to by the
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parties, deliveries shall be made, without further amendment of the Contract, at Station 666+50
on the Folsom South Canal provided that the Contractor makes good faith efforts and devotes

adequate resources to obtain the necessary permits and agreements.

Such deliveries shall be made in accordance with the decision of Judge Richard
Hodge, dated January 2, 1990, in Alameda County Superior Court Action No. 425955. Once a
diversion project for delivery of water under this Contract is constructed at Freeport or Site 5 and
is fully operational, diversion of water at Nimbus Dam shall no longer be an alternative source
for delivery of Project or non-Project water to Contractor under this Contract.

(b) Omitted.

(c) The Contractor shall not deliver Project Water outside the Contractor’s
Service Area unless approved in advance by the Contracting Officer.

(d)  All Water Delivered to the Contractor pursuant to this Contract shall be
measured and recorded with equipment furnished, installed, operated, and maintained by the
Contractor, or any other appropriate entity as designated by the Contracting Officer (hereafter
“other appropriate entity”) at the point or points of delivery established pursuant to subdivision
(a) of this Article. Upon the request of either party to this Contract, the Contracting Officer shall
investigate the accuracy of such measurements and shall take any necessary steps to adjust any
errors appearing therein. For any period of time when accurate measurements have not been
made, the Contracting Officer shall consult with the Contractor prior to making é final

determination of the quantity delivered for that period of time.
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423 (e) The Contracting Officer shall not be responsible for the control, carriage,
424  handling, use, disposal, or distribution of Water Delivered to the Contractor pursuant to this
425  Contract beyond the delivery points specified in subdivision (a) of this Article. The Contractor
426  shall indemnify thé United States, its officers, employees, agents, and assigns on account of
427  damage or claim of damage of any nature whatsoever for which there is legal responsibility,
428  including property damage, personal injury, or death arising out of or connected with the control,
429  carriage, handling, use, disposal, or distribution of such Water Delivered beyond such delivery
430  points, except for any damage or claim arising out of: (i) acts or omissions of the Conﬁacting
431  Officer or any of its officers, employees, agents, or assigns with the intent of creating the
432  situation resulting in any damage or claim; (ii) willful misconduct of the Contracting Officer or
433  any of its officers, employees, agents, or assigns; (iii) negligence of the Contracting Officer or
434  any of its officers, employees, agents, or assigns; or (iv) damage or claims resulting from a
435  malfunction of facilities owned and/or operated by the United States.
436 ® The parties agree that for the purposes of taking delivery of water undef
437  this Contract, at Freeport on the Sacramento River or at Site 5 on the Lower American River, the
438  Contractor shall have the right to construct a facility which connects to and extends from or near
439  the existing terminus of the Folsom South Canal or at any other points of delivery set forth in
440  Article 5(a) to the Mokelumne Aqueducts. The Contractor shall also have the right to use the
441  Folsom South Canal as a conveyance facility for Project Water that may be delivered to the
442  Contractor at any location and pumped back to the Folsom South Canal through a pipeline to be

443  constructed and operated by the Contractor at its expense and which will connect to the Folsom
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South Canal at a point located northerly of Grant Line Road at Station 522+81 to accommodate
the Site 5 option, or at a location in the vicinity of Grant Line Road at approximately Station
666+50 to accommodate the Freeport East option or other location as mutually agreed to, in
writing, by the parties. Prior to the construction of connection facilities to the Folsom South
Canal, or from the Folsom South Canal to the Mokelumne Aqueducts for any project different
than the project described in the Record of Decision, the Contractor shall submit any necessary
further plans, specifications and environmental documentation for making such connections to
the Contracting Officer for review and written approval. The Contracting Officer shall 4cooperate
with the Contractor in the development of such further plans, specifications and environmental
documentation. All such design and construction costs shall be at the Contractor’s expense. The
Contracting Officer’s approval of such further plans, specifications, and environmental
documentation shall not be unreasonably withheld. The Contractor shall pay all reasonable costs,
including overhead, incurred by the Contracting Officer in (1) the development, review, and
approval of any further plans, specifications, and environmental documentation and (2)
inspection and oversight costs related to any construction. The United States shall hold the
Contractor harmless from any liability arising from the negligence or willful misconduct of the
United States, or any of its officers, employees, agents, or assigns, in the conveyance of Project
Water through the Folsom South Canal; Provided, That such liability has not arisen from

performance or lack thereof of the Contractor under terms and conditions of any approvals

related to the Contractor’s connection facilities, this Contract or any subsequent amendment or

renewal thereof.
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MEASUREMENT OF WATER WITHIN THE SERVICE AREA

6. (a) The parties acknowledge that the Contractor has equipped all surface
water delivery systems within its boundaries with water measuring devices at each M&I water
service connection of a type acceptable to the Contracting Officer. The Contractor shall be
responsible for installing, operating, and maintaining and repairing all such measuring devices
and implementing all such water measuring methods at no cost to the United States. The
Contractor shall use the information obtained from such water measuring devices or water

measuring methods to ensure its proper management of the water, to bill water users for water

delivered by the Contractor; and, if applicable, to record water delivered for M&I purposes by

customer class as defined in the Contractor’s water conservation plan provided for in Article 26
of this Contract. Nothing herein contained, however, shall preclude the Contractor from
establishing and collecting any charges, assessments, or other revenues authorized by California
law. The Contractor shall include a summary of all its annual surface water deliveries in the
annual report described in subdivision (c) of Article 26 of this Contract.

(b)  To the extent the information has not otherwise been provided, upon
execution of this Contract, the Contractor shall provide to the Contracting Officer a written
report describing the measurement devices or water measuring methods being used or to be used
to implement subdivision (a) of this Article and identifying the M&I service connections or
alternative measurement programs approved by the Contracting Officer, at which such
measurement devices or water measuring methods are being used, and, if applicable, identifying

the locations at which such devices and/or methods are not yet being used including a time
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486  schedule for implementation at such locations. The Contracting Officer shall advise the
487  Contractor in writing ;Jvithin 60 days as to the adequacy of, and necessary modifications, if any,
488  of the measuring devices or water measuring methods identified in the Contractor’s report and if
489  the Contracting Officer does not respond in such time, they shall be deemed adequate. If the
490  Contracting Officer notifies the Contractor that the measuring devices or methods are inadequate,
491 the parties shall within 60 days following the Contracting Officer’s response, negotiate in good
492  faith the earliest practicable date by which the Contractor shall modify said measuring devices
493  and/or measuring methods as required by the Contracting Officer to ensure compliance .with
494  subdivision (a) of this Article.
495 (©) All new surface water delivery systems installed within the Contractor’s
496  Service Area after the effective date of this Contract shall also comply with the measurement
497  provisions described in subdivision (a) of this Article.
498 (d) The Contractor shall inform the Contracting Officer and the State of
499  California in writing by April 30 of each Year of the monthly volume of surface water delivered
500  within the Contractor’s Service Area during the previous Year.
501 (e) The Contractor shall inform the Contracting Officer on or before the 20th
502  calendar day of each month of the quantity of M&I Water taken during the preceding month.

503 RATES AND METHOD OF PAYMENT FOR WATER

504 7. () The Contractor shall pay the United States as provided in this Article for
505  all Delivered Water at Rates, Charges, and the Tiered Pricing Component established in

506  accordance with: (i) the Secretary’s then-existing ratesetting policy for M&I Water. Such
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ratesetting policy shall be amended, modified, or superseded only through a public notice and
comment procedure; (ii) applicable Federal Reclamation law and associated rules and
regulations, or policies; and (iii) other applicable provisions of this Contract. Payments shall be
made by cash transaction, electronic funds transfer, or any other mechanism as may be agreed to
in writing by the Contractor and the Contracting Officer. The Rates, Charges, and Tiered Pricing
Component applicable to the Contractor upon execution of this Contract are set forth in Exhibit
“B,” as may be revised annually.

(b)  The Contracting Officer shall notify the Contractor of the Rates, Cha:ges,
and Tiered Pricing Component as follows:

(1)  Prior to July 1 of each Calendar Year, the Contracting Officer shall
provide the Contractor an estimate of the Charges for Project Water that will be applied to the
period October 1, of the current Calendar Year, through September 30, of the following Calendar
Year, and the basis for such estimate. The Contractor shall be allowed not less than two months
to review and comment on such estimates. On or before September 15 of each Calendar Year,

the Contracting Officer shall notify the Contractor in writing of the Charges to be in effect during

the period October 1 of the current Calendar Year, through September 30, of the following

Calendar Year, and such notification shall revise Exhibit “B.”

(2)  Prior to October 1 of each Calendar Year, the Contracting Officer
shall make available to the Contractor an estimate of the Rates and Tiered Pricing Component for
Project Water for the following Year and the computations and cost allocations upon which those

Rates are based. The Contractor shall be allowed not less than two months to review and

25



528
529
530
531
532
533
534
535
536
537
538
539
540
541
542
543
544
545
546
547

548

- 28 o EBMUD-179

Contract No. 14-06-200-5183A-LTR1

comment on such computations and cost allocations. By December 31 of each Calendar Year,
the Contracting Officer shall provide the Contractor with the final Rates and Tiered Pricing
Component to be in effect for the upcoming Year, and such notification shall revise Exhibit “B.”
() At the time the Contractor submits the initial schedule for the delivery of
Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the
Contractor shall make an advance payment to the United States equal to the total amount payable
pursuant to the applicable Rate(s) set under subdivision (a) of this Article, for the Project Water
scheduled to be delivered pursuant to this Contract during the first two calendar monthé of the
Year. Before the end of the first month and before the end of each calendar month thereafter, the
Contractor shall make an advance payment to the United States, at the Rate(s) set under
subdivision (a) of this Article, for the Water Scheduled to be delivered pursuant to this Contract
during the second month immediately following. Adjustments between advance payments for
Water Scheduled and payments at Rates due for Water Delivered shall be made before the end of

the following month; Provided, That any revised schedule submitted by the Contractor pursuant

to Article 4 of this Contract which increases the amount of Water Delivered pursuant to this
Contract during any month shall be accompanied with appropriate advance payment, at the Rates
then in effect, to assure that Project Water is not delivered to the Contractor in advance of such
payment. In any month in which the quantity of Water Delivered to the Contractor pursuant to
this Contract equals the quantity of Water Scheduled and paid for by the Contractor, no
additional Project Water shall be delivered to the Contractor unless and until an advance payment

at the Rates then in effect for such additional Project Water is made. Final adjustment between
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the advance payments for the Water Scheduled and payments for the quantities of Water
Delivered during each Year pursuant to this Contract shall be made as soon as practicable but no
later than April 30th of the following Year, or 60 days after the delivery of Project Water carried
over under subdivision (g) of Article 3 of this Contract if such water is not delivered by the last
day of February.

(d)  The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (c) of this Article to the United States for Water Delivered, at the Charges and the
appropriate Tiered Pricing Component then in effect, before the end of the month folloWing the
month of delivery. The payments shall be consistent with the quantities of M&I Water Delivered
as shown in the water delivery report for the subject month prepared by the Contracting Ofﬁcer.-
The water delivery report shall be deemed a bill for the payment of Charges and the applicable
Tiered Pricing Component for Water Delivered. Adjustment for overpayment or underpayment
of Charges shall be made through the adjustment of paymenfs due to the United States for
Charges for the next month. Any amount to be paid for past due payment of Charges and the
Tiered Pricing Component shall be computed pursuant to Article 20 of this Contract.

(e) The Contractor shall pay for any Water Delivered under subdivision (a),
(), or (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to
applicable statutes, associated regulations, any applicable provisions of guidelines or ratesetting

policies; Provided, That the Rate for Water Delivered under subdivision (f) of Article 3 of this
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Contract shall be no more than the otherwise applicable Rate for M&I Water under subdivision
(a) of this Article.

® Payments to be made by the Contractor to the United States under this
Contract may be paid from any revenues available to the Contractor.

(g) All revenues received by the United States from the Contractor relating to
the delivery of Project Water or the delivery of non-Project water through Project facilities shall
be allocated and applied in accordance with Federal Reclamation law and the associated rules or
regulations, and the then-current Project ratesetting policies for M&I Water.

(h) The Contracting Officer shall keep its accounts pertaining to the
administration of the financial terms and conditions of its long-term Contracts, in accordance
with applicable Federal standards, so as to reflect the application of Project costs and revenues.
The Contracting Officer shall, each Year upon request of the Contractor, provide to the
Contractor a detailed accounting of all Project and Contractor expense allocations, the
disposition of all Project and Contractor revenues, and a summary of all water delivery
information. The Contracting Officer and the Contractor shall enter into good faith negotiations
to resolve any discrepancies or disputes relating to accountings, reports, or information.

(1) The parties acknowledge and agree that the efficient administration of this
Contract is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and Tiered Pricing Components,
and/or for making and allocating payments, other than those set forth in this Article may be in the

mutual best interest of the parties, it is expressly agreed that the parties may enter into
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agreements to modify the mechanisms, policies, and procedures for any of those purposes while

this Contract is in effect without amending this Contract; Provided, That such modification does

not unreasonably shift costs to other Project Contractors.

) (D Beginning at such time as deliveries of Project Water in a Year
exceed 80 percent of the Contract Total, then before the end of the month following the month of
delivery the Contractor shall make an additional payment to the United States equal to the
applicable Tiered Pricing Component. The Tiered Pricing Component for the amount of Water
Delivered in excess of 80 percent of the Contract Total, but less than or equal to 90 peréent of the
Contract Total, shall equal one-half of theldifference between the Rate established under
subdivision (a) of this Article and the M&I Full Cost Water Rate. The Tiered Pricing
Component for the amount of Water Delivered Which exceeds 90 percent of the Contract Total
shall equal the difference between (i) the Rate established under subdivision (a) of this Article
and (ii) the M&I Full Cost Water Rate.

2 Omitted.

3) For purposes of determining the applicability of the Tiered Pricing
Component pursuant to this Article, Water Delivered shall include Project Water that the
Contractor transfers to others but shall not include Project Water transferred to the Contractor,
nor shall it include the additional water provided to the Contractor under the provisions of
subdivision (f) of Article 3 of this Contract.

(k)  For the term of this Contract, Rates under the M&I ratesetting policy will

be established to recover only reimbursable O&M (including any deficits) and capital costs of the
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Project, as those terms are used in the then-current Project M&I ratesetting policy, and interest,
where appropriate, except in instances where a minimum Rate is applicable in accordance with
the relevant Project ratesetting policy. Changes of significance in practices which implement the
Contracting Officer’s ratesetting policies will not be implemented until the Contracting Officer
has provided the Contractor an opportunity to discuss the nature, need, and impact of the
proposed change.

() Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the
CVPIA, the Rates for Project Water transferred by the Contractor shall be the Contractof’s Rates
adjusted upward or downward to reflect the changed costs (if any) incurred by the Contracting
Officer in the delivery of the tfansferred Project Water to the transferee’s point of delivery in
accordance with the then-applicable Project ratesetting policy.

(m)  Omitted.

(n)  With respect to the Rates for M&I Water, the Contractor asserts that it is
not legally obligated to pay any Project deficits claimed by the United States to have accrued as
of the date of this Contract or deficit-related interest charges thereon. ‘By entering into this
Contract, the Contractor does not waive any legal rights or remedies which it may have with
respect to such disputed issues. Notwithstanding the execution‘ of this Contract and payments
made hereunder, the Contractor may challenge in the appropriate administrative or judicial
forums: (1) the existence, computation, or imposition of any deficit charges accruing during the
term of the Original and the Existing Contracts; (2) interest accruing on any such deficits; (3) the

inclusion of any such deficit charges or interest in the Rates; (4) the application by the United
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States of payments made by the Contractor under its Original and the Existing Contracts; and
(5) the application of such payments in the Rates. The Contracting Officer agrées that the
Contractor shall be entitled to the benefit of any administrative or judicial ruling in favor of any
Project M&I Contractor on any of these issues, and credits for payments heretofore made;

Provided, That the basis for such ruling is applicable to the Contractor.

8. Omitted.

SALES. TRANSFERS, OR EXCHANGES OF WATER

9. (@)  The right to receive Project Water provided for in this Contract rﬁay be
sold, transferred, or exchanged to others for reasonable and beneficial uses within the State of
California if such sale, transfer, or exchange is authorized by applicable Federal and State laws,
and applicable guidelines or regulations then in effect. No sale, transfer, or exchange of Project
Water under this Contract may take place without the prior written approval of the Contracting
Officer, except as provided for in subdivision (b) of this Article, and no such sales, transfers, or
exchanges shall be approved absent completion of all appropriate environmental documentation,
including but not limited to documents prepared pursuant to the NEPA and the ESA. Such
environmental documentation should include, as appropriate, an analysis of ground-water
impact‘s and economic and social effects, including environmental justice, of the proposed water
transfers on both the transferor and transferee.

(b)  Inorder to facilitate efficient water management by means of water
transfers of the type historically carried out among Project Contractors located within the same

geographical area and to allow the Contractor to participate in an accelerated water transfer
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program during the term of this Contract, the Contracting Officer shall prepare, as appropriate,
all necessary environmental documentation including, but not limited to, documents prepared
pursuant to NEPA and ESA analyzing annual transfers within such geographical areas, and the
Contracting Officer shall determine whether such transfers comply with applicable law.
Following the completion of the environmental documentation, such transfers addressed in such
docum.entation shall be conducted with advance notice to the Contracting Officer, but shall not
require prior written approval by the Contracting Officer. Such environmental documentation
and the Contracting Officer’s compliance determination shall be reviewed every five yeérs and
updated, as necessary, prior to the expiration of the then existing five-year period. All

subsequent environmental documentation shall include an alternative to evaluate
not less than the quantity of Project Water historically transferred within the same geographical

arca.

() For a water transfer to qualify under subdivision (b) of this Article, such
water transfer must: (i) be for irrigation purposes for lands irrigated within the previous three
years, for M&I use, ground-water recharge, water banking, or fish and wildlife resources; not
lead to land conversion; and be delivered to established cropland, wildlife refuges, ground-water
basins or M&I use; (ii) occur within a single Year; (iii) occur between a willing seller and a
willing buyer; (iv) convey water through existing facilities with no new construction or
modifications to facilities and be between existing Project Contractors and/or the Contractor and

the United States, Department of the Interior; and (v) comply with all applicable Federal, State,
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and local or tribal laws and requirements imposed for protection of the environment and Indian

Trust Assets, as defined under Federal law.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

10. (a)° The amount of any overpayment by the Contractor of the Contractor’s O&M,
capital, and deficit (if any) obligations for the Year shall be applied first to any current liabilities
of the Contractor arising out of this Contract then due and payable. Overpayments of more than
$1,000 shall be refunded at the Contractor’s request. In lieu of a refund, any amount of such
overpayment, at the option of the Contractor, may be credited against amounts to becorhe due to
the United States by the Contractor. With respect to overpayment, such refund or adjustment
shall constitute the sole remedy of the Contractor or anyone having or claiming to have the right
to the use of any of the Project Water supply provided for herein. All credits and refunds of
overpayments shall be made within 30 days of the Contracting Officer obtaining direction as to
how to credit or refund such overpayment in response to the notice to the Contractor that it has
finalized the accounts for the Year in which the overpayment was made.

(b)  All advances for miscellaneous costs incurred for work requested by the
Contractor pursuant to Article 25 of this Contract shall be adjusted to reflect the actual costs
when the work has been completed. If the advances exceed the actual costs incurred, the
difference will be refunded to the Contractor. If the actual costs exceed the Contractor’s

advances, the Contractor will be billed for the additional costs pursuant to Article 25.

(¢)  Nothing in this Contract shall be construed to require or prohibit the

Contractor from making voluntary payments for retiring or avoiding any O&M deficit. Such
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voluntary payments would be the same as, or similar to, participation in the existing Contracting

Officer’s Voluntary Payment Program.

TEMPORARY REDUCTIONS--RETURN FLOWS

1. (a) Subject to: (i) the authorized purposes and priorities of the Project and the
requirements of Federal law; and (ii) the obligations of the United States under existing
contracts, or renewals thereof, providing for water deliveries from the Project, the Contracting
Officer shall make all reasonable efforts to optimize Project Water deliveries to the Contractor as
provided in this Contract.

(b) The Contracting Officer may temporarily discontinue or reduce the
quantity of Water Delivered to the Contractor as herein provided for the purposes of
investigation, inspection, mainftenance, repair, or replécement of any of the Project facilities or
any part thereof necessary for the delivery of Project Water to the Contractor, but so far as
feasible the Contracting Officer will give the Contractor due notice in advance of such temporary
discontinuance or reduction, except in case of emergency, in which case no notice need be given;
Provided, That the United States shall use its best efforts to avoid any discontinuance or
reduction in such service. Upon resumption of service after such reduction or discontinuance,
and if fequested by the Contractor, the United States will, if possible, deliver the quantity of
Project Water which would have been delivered hereunder in the absence of such discontinuance
or reduction.

(c) The United States reserves the right to all seepage and return flow water

derived from Water Delivered to the Contractor hereunder which escapes or is discharged beyond
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the Contractor’s Service Area; Provided, That this shall not be construed as claiming for the

United States any right as seepage or return flow being put to reasonable and beneficial use
pursuant to this Contract within the Contractor’s Service Area by the Contractor or those

claiming by, through, or under the Contractor.

CONSTRAINTS ON THE AVAILABILITY OF WATER

12.  (a) In its operation of the Project, the Contracting Officer will use all
reasonable means to guard against a Condition of Shortage in the quantity of water to be made
available to the Contractor pursuant to this Contract. In the event the Contracting Ofﬁcér
determines that a Condition of Shortage appears probable, the Contracting Officer will notify the
Contractor of said determination as soon as practicable. |

(b)  Ifthere is a Condition of Shortage because of errors in physical operations
of the Project, drought, other physical causes beyond the control of the Contracting Officer or
actions taken by the Contracting Officer to meet legal obligations then, except as provided in
subdivision (a) of Article 18 of this Contract, no liability shall accrue against the United States or
anf of its officers, agents, or employees for any damage, direct or indirect, arising therefrom.

(c) Omitted.

(d) In any Year in which there may oceur a shortage for any of the reasons
specified in subdivision (b) above, the Contracting Officer shall apportion the available Project
Water supply among the Contractor and others entitled, under existing contracts and future |
contracts (to the extent such future contracts are permitted under subsections (a) and (b) of

Section 3404 of the CVPIA) and renewals thereof, to receive Project Water consistent with the
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contractual obligations of the United States and consistent with the then-current M&I Water

Shortage Policy for the Project or any modifications or replacement thereof; Provided, That the

133,000 acre-feet of Project Water referenced in Article 3(a) shall be used as the base amount
(equivalent to the term “historic use” applied in the M&I Water Shortage Policy for the Project,
dated February 17, 1994) for the purpose of calculating Project Water shortages applicable to the
Contractor. Such Policy shall be amended, modified, or superseded only through a public notice
and comment procedure.

(e) By entering into this Contract, the Contractor does not waive any‘ legal
rights or remedies it may have to file or participate in any administrative or judicial proceeding
contesting (i) the sufficiency of the manner in which any Project M&I Water Shortage Policy
adopted after the effective date of this Contract was promulgated; (ii) the substance of such a
policy; or (iii) the applicability of such a pol'icy. By agreeing to the foregoing, the Contracting
Officer does not waive any legal defenses or remedies that it may then have to assert in such a
proceeding.

13.  Omitted.

RULES AND REGULATIONS

14.  The parties agree that the delivery of M&I Water or use of Federal facilities pursuant
to this Contract is subject to the applicable provisions of Federal Reclamation law and any applicable

rules and regulations promulgated by the Secretary under such law.
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WATER AND AIR POLLUTION CONTROL

15.  The Contractor, in carrying out this Contract, shall comply with all applicable water and
air pollution laws and regulations of the United States and the State of California, and shall
obtain all required permits or licenses from the appropriate Federal, State, or local authorities.

QUALITY OF WATER

16. (a) Project facilities used to deliver Project Water to the Contractor pursuant
to this Contract shall be operated and maintained to enable the United States to deliver Project
We;ter to the Contractor in accordance with the water quality standards specified in subséction
2(b) of the Act of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of
October 27, 1986 (100 Stat. 3050), or other existing Federal laws. The United States is under no
obligation to construct or furnish water treatment facilities to maintain or to improve the quality
of Water Delivered to the Contractor pursuant to this Contract. The United States does not
warrant the quality of Water Delivered to the Contractor pursuant to this Contract.

(b)  The O&M of Project facilities shall be performed in such manner as is
practicable to maintain the quality of raw water made available through such facilities at the
highest level reasonably attainable as determined by the Contracting Officer.

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

17.  (a) Omitted.
(b) Water or water rights now owned or hereafter acquired by the Contractor,

other than from the United States, may be stored, conveyed, and/or diverted through Project
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facilities, subject to the completion of appropriate environmental documentation, with the
approval of the Contracting Officer and the execution of any contract determined by the
Contracting Officer to be necessary, consistent with the following provisions:

¢)) The Contractor may introduce non-Project water into Project
facilities and deliver said water within the Contractor’s Service Area, subject to payment to the
United States of an appropriate rate as determined by the applicable Project ratesetting policy and
the Project use power policy, if such Project use power policy is applicable, each as amended,
modified or superseded from time to time.

@) Delivery of such non-Project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with othér Proj¢ct
purposes as determined by the Contracting Officer; (ii) reduce the quantity or quality of water
available to other Project Contractors; (iii) interfere with the delivery of contractual water
entitlements to any other Project Contractors; or (iv) interfere with the physical — maintenance
of the Project facilities.

(3) The United States shall not be responsible for control, care, or
distribution of the non-Project water before it is introduced into or after it is delivered from the
Project facilities. The Contractor hereby releases and agrees to defend and indemnify the United
States, and its officers, agents, and employees, from any claim for damage to persons or property,
direct or indirect, resulting from the acts of the Contractor, its officers’, employees’, agents’ or
assigns’, act(s) in (i) extracting or diverting non-Project water from any source, or (ii) diverting

such non-Project water into Project facilities.
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4) Diversion of such non-Project water into Project facilities shall be
consistent with all applicable laws, and if involving groﬁndwater, consistent with any applicable
ground-water management plan for the area from which it was extracted.

®)) After Project purposes are met, as determined by the Contracting
Officer, the United States and the Contractor shall share priority to utilize the remaining capacity
of the facilities declared to be available by the Contracting Officer for conveyance and
transportation of non-Project water prior to any such remaining capacity being made available to
non-Project Contractors.

(6) The provisions of this Article 17 shall not apply to water conveyed

through the Folsom South Canal consistent with Article 5.

OPINIONS AND DETERMINATIONS

18. (a) Where the terms of this Contract provide for actions to be based upon the
opinion or determination of either party to this Contract, said terms shall not be construed as
permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contréct, expressly
reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious,
or unreasonable opinion or determination. Each opinion or determination by either party shall be
provided in a timely manner. Nothing in subdivision (a) of Article 18 of this Contract is intended
to or shall affect or alter the standard of judicial review applicable under Federal law to any

opinion or determination implementing a specific provision of Federal law embodied in statute or

regulation.
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(b) The Contracting Officer shall have the right to make‘determinations
necessary to administer this Contract that are consistent with the provisions of this Contract, the
laws of the United States and of the State of California, and the rules and regulations
promulgated by the Secretary. Such determinations shall be made in consultation with the

Contractor to the extent reasonably practicable.

COORDINATION AND COOPERATION

19.  (a) In order to further their mutual goals and objectives, the Contracting
Officer and the Contractor shall communicate, coordinate, and cooperate with each othér, and
with other affected Project Contractors, in order to improve the O&M of the Project. The
communication, coordination, and cooperation regarding operations and management shall
include, but not be limited to, any action which will or may materially affect the quantity or
quality of Project Water supply, the allocation of Project Water supply, and Project financial
matters including, but not limited to, budget issues. The communication, coordination, and
cooperation provided for hereunder shall extend to all provisions of this Contract. Each party
shall retain exclusive decision making authority for all actions, opinion, and determinations to be
made by the respective party.

(b) Within 120 days following the effective date of this Contract, the
Contractor, other affected Project Contractors, and the Contracting Officer shall arrange to meet
with interested Project Contractors to develop a mutually agreeable, written Project-wide

process, which may be amended as necessary separate and apart from this Contract. The goal of
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837  this process shall be to provide, to the extent practicable, the means of mutual communication
838  and interaction regarding significant decisions concerning Project O&M on a real-time basis.
839 (©) In light of the factors referred to in subdivision (b) of Article 3 of this
840  Contract, it is the intent of the Secretary to improve water supply reliability. To carry out this

841 intent:

842 (D The Contracting Officer will, at the request of the Contractor, assist
843  in the development of integrated resource management plans for the Contractor. Further, the
844  Contracting Officer will, as appropriate, seek authorizations for implementation of pa:t:ﬁerships
845  to improve water supply, water quality, and reliability.

846 ) The Secretary will, as appropriate, pursue program and project
847  implementation and authorization in coordination with Project Contractors to improve the water
848  supply, water quality, and reliability of the Project for all Project purposes.

849 (3)  The Secretary will coordinate with Project Contractors and the
850  State of California to seek improved water resource management.

851 4) The Secretary will coordinate actions of agencies within the

852  Department of the Interior that may impact the availability of water for Project purposes.

853 5) The Contracting Officer shall periodically, but not less than

854  annually, hold division level meetings to discuss Project operations, division level water

855  management activities, and other issues as appropriate.

856 (d)  Without limiting the contractual obligations of the Contracting Officer

857  under the other Articles of this Contract, nothing in this Article shall be construed to limit or
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constrain the Contracting Officer’s ability to communicate, coordinate, and cooperate with the
Contractor or other interested stakeholders or to make decisions in a timely fashion as needed to
protect health, safety, physical integrity of structures or facilities.

CHARGES FOR DELINQUENT PAYMENTS

20.  (a) The Contractor shall be subject to interest, administrative and penalty
charges on delinquent installments or payments. When a payment is not received by the due
date, the Contractor shall pay an interest charge for each day the payment is delinquent beyond
the due date. When a payment becomes 60 days delinquent, the Contractor shall pay an
administrative charge to cover additional costs of billing and processing the delinquent payment.
When a payment is delinquent 90 days or more, the Contractor shall pay an additional penalty
charge of six percent per year for each day the payment is delinquent beyond the due date.
Further, the Contractor shall pay any fees incurred for debt collection services associated with a

delinquent payment.

(b) The interest charge rate shall be the greater of the rate prescribed quarterly in
the Federal Register by the Department of the Treasury for application to overdue payments, or the
interest rate of one-half of one percent per month prescribed by Section 6 of the Reclamation Project
Act0of 1939 (Public Law 76-260). The interest charge rate shall be determined as of the due date and
remain fixed for the duration of the delinquent period. .

(©) When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

EQUAL OPPORTUNITY

21.  During the performance of this Contract, the Contractor agrees as follows:

(a) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to, the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination, rates of payment or other
forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Contracting Officer setting forth the provisions of this
nondiscrimination clause.
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891 (b) The Contractor will, in all solicitations or advertisements for employees
892  placed by or on behalf of the Contractor, state that all qualified applicants will receive

893  consideration for employment without discrimination because of race, color, religion, sex, or
894  national origin.

895 (c) The Contractor will send to each labor union or representative of workers
896  with which it has a collective bargaining agreement or other contract or understanding, a notice,
897 - to be provided by the Contracting Officer, advising the said labor union or workers’

898  representative of the Contractor’s commitments under Section 202 of Executive Order 11246 of
899  September 24, 1965, and shall post copies of the notice in conspicuous places available to

900 employees and applicants for employment.

901 (d)  The Contractor will comply with all provisions of Executive Order
902  No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders
903  of the Secretary of Labor.

904 (e) The Contractor will furnish all information and reports required by said
905 amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
906  pursuant thereto, and will permit access to its books, records, and accounts by the Contracting
907  Officer and the Secretary of Labor for purposes of investigation to ascertain compliance with
908  such rules, regulations, and orders. '

909 ® In the event of the Contractor’s noncompliance with the nondiscrimination
910  clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be
911  canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared

912  ineligible for further Government contracts in accordance with procedures authorized in said

913 amended Executive Order, and such other sanctions may be imposed and remedies invoked as
914  provided in said Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as
915  otherwise provided by law.

916 (g) The Contractor will include the provisions of paragraphs (a) through (g) in
917  every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
918  Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
919  provisions will be binding upon each subcontractor or vendor. The Contractor will take such
920  action with respect to any subcontract or purchase order as may be directed by the Secretary of
921  Labor as a means of enforcing such provisions, including sanctions for noncompliance:

922  Provided, however, That in the event the Contractor becomes involved in, or is threatened with,
923  litigation with a subcontractor or vendor as a result of such direction, the Contractor may request
924  the United States to enter into such litigation to protect the interests of the United States.
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925 GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

926 22, (a) The obligation of the Contractor to pay the United States as provided in
927  this Contract is a general obligation of the Contractor notwithstanding the manner in which the
928  obligation may be distributed among the Contractor’s water users and notwithstanding the

929  default of individual water users in their obligations to the Contractor.

930 (b) The payment of charges becoming due hereunder is a condition precedent
931  to receiving benefits under this Contract. The United States shall not make water available to the
932  Contractor through Project facilities during any period in which the Contractor may be in arrears
933  in the advance payment of water rates due the United States. The Contractor shall not furnish
934  water made available pursuant to this Contract for lands or parties which are in arrears in the

935 advance payment of water rates levied or established by the Contractor.

936 (c) With respect to subdivision (b) of this Article, the Contractor shall have no

937  obligation to require advance payment for water rates which it levies.

938 COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

939 23. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964
940 (42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the
941  Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights
942 laws, as well as with their respective implementing regulations and guidelines imposed by the
943  U.S. Department of the Interior and/or Bureau of Reclamation.

944 (b)  These statutes require that no person in the United States shall, on the

945  grounds of race, color, national origin, handicap, or age, be excluded from participation in, be
946  denied the benefits of, or be otherwise subjected to discrimination under any program or activity
947  receiving financial assistance from the Bureau of Reclamation. By executing this Contract, the
948  Contractor agrees to immediately take any measures necessary to implement this obligation,

949  including permitting officials of the United States to inspect premises, programs, and documents.

950 (c) The Contractor makes this agreement in consideration of and for the purpose
951  of obtaining any and all Federal grants, loans, Contracts, property discounts, or other Federal
952  financial assistance extended after the date hereof to the Contractor by the Bureau of Reclamation,
953  including installment payments after such date on account of arrangements for Federal financial
954  assistance which were approved before such date. The Contractor recognizes and agrees that such
955  Federal assistance will be extended in reliance on the representations and agreements made in this
956  Article, and that the United States reserves the right to seek judicial enforcement thereof.

957 24. Omitted.
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958 | CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS

959 25.  Inaddition to all other payments to be made by the Contractor pursuant to this
960  Contract, the Contractor shall pay to the United States, within 60 days after receipt of a bill and
961 | detailed statement submitted by the Contracting Officer to the Contractor for such specific items
962  of direct cost incurred by the United States for work requested by the Contractor associated with
963  this Contract plus indirect costs in accordance with applicable Bureau of Reclamation policies
964  and procedures. All such amounts referred to in this Article shall not exceed the amount agreed
965  to in writing in advance by the Contractor. This Article shall not apply to costs for roufine

966  Contract administration.

967 WATER CONSERVATION

968 26. (a) The Contractor has developed and is implementing an effective water
969  conservation program based on the Contractor’s water conservation plan that has been reviewed
970 by the Contracting Officer and determined to meet the conservation and efficiency criteria

971  established under Federal law. The water conservation and efficiency program contains certain
972  definite water conservation objectives, appropriate economically feasible water conservation
973  measures, and time schedules for meeting those objectives. Continued Project Water delivery
974  pursuant to this Contract shall be contingent upon the Contractor’s continued implementation of
975  such water conservation program. In the event the Contractor’s water conservation plan or any
976  revised water conservation plan completed pursuant to subdivision (d) of Article 26 of this

977  Contract have not yet been determined by the Contracting Officer to meet such criteria, due to

978  circumstances which the Contracting Officer determines are beyond the control of the
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Contractor, water deliveries shall be made under this Contract so long as the Contractor
diligently works with the Contracting Officer to obtain such determination at the earliest
practicable date, and thereafter the Contractor immediately begins implementing its water
conservation and efficiency program in accordance with the time schedules therein.

(b)  The Contractor shall implement the Best Management Practices identified
by the time frames issued by the California Urban Water Conservation Council for such M&I
Water unless any such practice is determined by the Contracting Officer to be inappropriate for
the Contractor.

(c) The Contractor shall submit to the Contracting Officer a report on the status
of its implementation of the water conservation plan on the reporting dates specified in the
then-existing conservation and efficiency criteria established under Federal law.

(d) At five-year intervals, the Contractor shall revise its water conservation
plan to reflect the then-current conservation and efficiency criteria for evaluating water
conservation plans established under Federal law and submit such revised water management
plan to the Contracting Officer for review and evaluation. The Contracting Officer will then

determine if the water conservation plan meets Reclamation’s then-current
conservation and efficiency criteria for evaluating water conservation plans established under
Federal law.

(e) If the Contractor is engaged in direct ground-water recharge, such activity

shall be described in the Contractor’s water conservation plan.
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999 EXISTING OR ACQUIRED WATER OR WATER RIGHTS

1000 27.  Except as specifically provided in Article 17 of this Contract, the provisions of
1001  this Contract shall not be applicable to or affect non-Project water or water rights now owned or
1002  hereafter acquired by the Contractor or any user of such water within the Contractor’s Service
1003  Area. Any such water shall not be considered Project Water under this Contract. In addition,
1004  this Contract shall not be construed as limiting or curtailing any rights which the Contractor or
1005  any water user within the Contractor’s Service Area acquires or has available under any other

1006  Contract pursuant to Federal Reclamation law.

1007 28.  Omitted.
1008 CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS
1009 29.  The expenditure or advance of any money or the performance of any obligation of

1010  the United States under this Contract shall be contingent upon appropriation or allotment of
1011 funds. Absence of appropriation or allotment of funds shall not relieve the Contractor from any
1012  obligations under this Contract. No liability shall accrue to the United States in case funds are

1013  not appropriated or allotted.

1014 BOOKS, RECORDS. AND REPORTS

1015 30. (a) The Contractor shall establish and maintain accounts and other books and
1016  records pertaining to administration of the terms and conditions of this Contract, including: the
1017  Contractor’s financial transactions, water supply data, and Project land and right-of-way

1018 agreements; water use data; and other matters that the Contracting Officer may require. Reports
1019  thereon shall be furnished to the Contracting Officer in such form and on such date or dates as
1020  the Contracting Officer may require. Subject to applicable Federal laws and regulations, each
1021  party to this Contract shall have the right during office hours to examine and make copies of the
1022 other party’s books and records relating to matters covered by this Contract.

1023 (b)  Notwithstanding the provisions of subdivision (a) of this Article, no
1024  books, records, or other information shall be requested from the Contractor by the Contracting

1025  Officer unless such books, records, or information are reasonably related to the administration or
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1026  performance of this Contract. Any such request shall allow the Contractor a reasonable period of

1027  time within which to provide the requested books, records, or information.

1028 ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED

1029 3. (a) The provisions of this Contract shall apply to and bind the successors and
1030  assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
1031  therein shall be valid until approved in writing by the Contracting Officer.

1032 (b)  The assignment of any right or interest in this Contract by either party shall
1033 not interfere with the rights or obligations of the other party to this Contract absent the written
1034 concurrence of said other party. |

1035 (c) The Contracting Officer shall not unreasonably condition or withhold

1036  approval of any proposed assignment.

1037 SEVERABILITY

1038 32. In the event that a person or entity who is neither (i) a party to a Project contract,
1039  nor (ii) a person or entity that receives Project Water from a party to a Project éontract, nor

1040  (iii) an association or other form of organization whose primary function is to represent parties to
1041  Project contracts, brings an action in a court of competent jurisdiction challenging the legality or
1042 enforceability of a provision included in this Contract and said person, entity, association, or
1043 organization obtains a final court decision holding that such provision is legally invalid or

1044  unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s),
1045  the parties to this Contract shall use their best efforts to (i) within 30 days of the date of such
1046  final court decision identify by mutual agreement the provisions in this Contract which must be

1047  revised and (ii) within three months thereafter promptly agree on the appropriate revision(s). The
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time periods specified above may be extended by mutual agreement of the parties. Pending the
completion of the actions designated above, to the extent it can do so without violating any
applicable provisions of law, the United States shall continue to make the quantities of Project
Water specified in this Contract available to the Contractor pursuant to the provisions of this
Contract which were not found to be legally invalid or unenforceable in the final court decision.

RESOLUTION OF DISPUTES

33.  Should any dispute arise concerning any provisions of this Contract, or the
parties’ rights and obligations thereunder, the parties shall meet and confer in an attembt to
resolve the dispute. Prior to the Contractor commencing any legal action, or the Contracting
Officer referring any matter to Department of Justice, the party shall provide to the other party 30
days’ written notice of the intent to take such action; Provided, That such notice shall not be
required where a delay in commencing an action would prejudice the interests of the-party that
intends to file suit. During the 30-day notice period, the Contractor and the Contracting Officer
shall meet and confer in an attempt to resolve the dispute. Except as specifically provided,
nothing herein is intended to waive or abridge any right or remedy that the Contractor or the

United States may have.

OFFICIALS NOT TO BENEFIT

34. No Member of or Delegate to Congress, Resident Commissioner, or official of the
Contractor shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.
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CHANGES IN CONTRACTOR’S SERVICE AREA

35.  (a) While this Contract is in effect, no change may be made in the
Contractor’s Service Area by inclusion or exclusion of lands, dissolution, consolidation, merger,
or otherwise, except upon the Contracting Officer’s written consent.

(b)  Within 30 days of receipt of a request for such a change, the Contracting
Officer will notify the Contractor of any additional information required by the Contracting
Officer for processing said request, and both parties will meet to establish a mutually agreeable
schedule for timely completion of the process. Such process will analyze whether the proposed
change is likely to: (i) result in the use of Project Water contrary to the terms of this Contract;
(ii) impair the abiiity of the Contractor to pay for Project Water furnished under this Contract or
to pay for any Federally-constructed facilities for which the Contractor is responsible; and
(iii) have an impact on any Project Water rights applications, permits, or licenses. In addition,
the Contracting Officer shall comply with NEPA and ESA. The Contractor will be responsible
for all costs incurred by the Contracting Officer in this process, and such costs will be paid in
accordance with Article 25 of this Contract.

FEDERAL LAWS

36. By entering into this Contract, the Contractor does not waive its rights to contest
the validity or application in connection with the performance of the terms and conditions of this

Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with

the terms and conditions of this Contract unless and until relief from application of such Federal
law or regulation to the implementing provision of the Contract is granted by a court of

competent jurisdiction.
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1090 ' NOTICES

1091 37.  Any notice, demand, or request authorized or required by this Contract shall be deemed to
1092  have been given, on behalf of the Contractor, when mailed, postage prepaid, or delivered to Area
1093  Manager, Bureau of Reclamation, 7794 Folsom Dam Road, Folsom, California 95630-1799, and
1094  on behalf of the United States, when mailed, postage prepaid, to Board of Directors, East Bay
1095  Municipal Utility District, P. O. Box 24055, Oakland, California 94623-1055, or delivered to
1096  Board of Directors, East Bay Municipal Utility District, 375 Eleventh Street, Oakland, California
1097 94607. The designation of the addressee or the address may be changed by notice given in the
1098  same manner as provided in this Article for other notices.

1099 CONFIRMATION OF CONTRACT

1100 38.  The Contractor, after the execution of this Contract, shall furnish.to the
1101  Contracting Officer evidence that pursuant to the laws of the State of California, the Contractor is
1102 alegally constituted entity, and the Contract is lawful, valid, and binding on the Contractor. This
1103 Contract shall not be binding on the United States until such evidence has been provided to the
1104  Contracting Officer’s satisfaction.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of

the day and year first above written.

APPROVED AS TO LEGAL o THE UNITED STATES OF AMERICA

RM AND SUFFICIENCY 7

oo & IR

\CE OF REGIONAL SOLICTTOR %@@Q,
O SRTMENT OF THE INTERIOR By:

Regional Director, Mid/Pacific Region
Bureau of Reclamation

(SEAL)
EAST BAY MUNICIPAL UTILITY DISTRICT
1 . r‘>
by WD Mhory 8. Tal5zon
President of the Board of Directors
Attest:

%&Z& 7/7/ ﬁ—é&féw

Sécretary of the Board of Directors

(H:\pub 440\L.TRC\Folosm Final Draft LTRC’s\10-25-04 EBMUD Final Draft Contract with
exhibits.doc)
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EXHIBIT B
[Initial Rates and Charges]
EAST BAY MUNICIPAL UTILITY DISTRICT

O&M AND COST-OF-SERVICE RATES:

Capital Rate:

O&M Rate:
Water Marketing $5.01
Storage 6.38
Conveyance 5.32

CFO/PFR Adjustment Rate

Deficit Rate: *
TOTAL COST-OF-SERVICE (COS) RATE:

TIERED PRICING COMPONENT >80% <90% OF
CONTRACT TOTAL (M&I Full Cost Rate - COS rate / 2):

TIERED PRICING COMPONENT > 90% OF
CONTRACT TOTAL (M&I Full Cost Rate - COS rate):

Mé&I FULL COST RATE: _

Interest rates used in the calculation of the M&I Full Cost

Rate shall comply with the Interest Rate methodology contained in
Section 202 (3) (B) and (C) of the Reclamation Reform Act

of October 12, 1982 (96 Stat. 1263), as amended;

SURCHARGES UNDER P.L. 102-575 TO
RESTORATION FUND**

Restoration Payments [3407(d)(2)(A)]

* See subdivision (n) of Article 7.

2004 Rates Per Acre-Foot
M&I

$21.99
$16.71

$ 1.18
$70.68
$110.55

$6.57

$13.13

$123.68

$15.64

** The surcharges are payments in addition to the water rates and are determined pursuant to
Title XXXIV of P.L. 102-575. Restoration Fund surcharges under P.L. 102-575 are on a fiscal

year basis (10/1 -9/30).





