1 CCAO Draft 07/27-2001 2 R.O. Draft 05/30-2002 3 R.O. Draft 06/14-2002 Rev. R.O. 07/15-2002 5 Amendment to 6 Amendatory Contract 7 No. 14-06-200-5082A 8 9 UNITED STATES 10 DEPARTMENT OF THE INTERIOR 11 BUREAU OF RECLAMATION 12 Central Valley Project, California 13 <u>AMENDMENT TO AMENDATORY CONTRACT BETWEEN</u> 14 THE UNITED STATES AND PLACER COUNTY WATER AGENCY 15 PROVIDING FOR PROJECT WATER SERVICE FROM 16 THE AMERICAN RIVER DIVISION THIS CONTRACT AMENDMENT, made this 17 __, 20 62 , in pursuance generally of the Act of June 17, 1902 18 19 (32 Stat. 388), and acts amendatory thereof or supplementary thereto, including but not limited 20 to, the Acts of August 26, 1937 (50 Stat. 844), as amended and supplemented, August 4, 1939 21 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat. 483), June 21, 1963 22 (77 Stat. 68), October 12, 1982 (96 Stat. 1262), October 27, 1986 (100 Stat. 3050), as 23 amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 24 hereinafter referred to as the Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, and PLACER COUNTY WATER 25 26 AGENCY, hereinafter referred to as the Contractor, a public agency of the State of California, 27 duly organized, existing, and acting pursuant to the laws thereof, with its principal place of business in California; 28

29	WITNESSTH, That:
30	[1st] WHEREAS, on February 26, 2002, the United States and the Contractor
31	entered into Amendatory Contract No. 14-06-200-5082A, hereinafter referred to as the
32	Amendatory Contract; and
33	[2 nd] WHEREAS, prior to entering into the Amendatory Contract the parties
34	hereto had agreed that in the event a point of diversion for deliveries of Project Water under the
35	Amendatory Contract was established on the Sacramento River north of the American River
36	and the proposed Auburn Dam was fully completed, the annual quantity of 35,000 acre-feet of
37	Irrigation Water and/or M&I Water set forth in subsection (a) of Article 3 could potentially be
38	increased at the time of contract renewal; and
39	[3 rd] WHEREAS, it was further agreed that upon request of the Contractor, the
40	Contracting Officer may petition the California State Water Resources Control Board to
41	include said point of delivery to the water rights permits of the Project; and
42	[4 th] WHEREAS, the provisions relating to the agreements identified in the 2 nd
43	and 3rd WHEREAS clauses were inadvertently omitted from the Amendatory Contract by
44	mutual mistake, the parties hereto desire to amend subdivision (a) of Article 3 and subdivision
45	(a) of Article 5 of the Amendatory Contract to include the omitted provisions.
46	NOW, THEREFORE, in consideration of the mutual and dependent covenants
47	herein contained, it is hereby agreed as follows:

1. Subdivision (a) of Article 3 of the Amendatory Contract is deleted in its entirety, and the following is substituted in lieu thereof:

48

49

3. (a) During each Year, consistent with all applicable State water rights permits, and licenses, Federal law, and subject to the provisions set forth in Articles 11 and 12 of this Contract, the Contracting Officer shall make available for delivery to the Contractor 35,000 acre-feet of Irrigation Water and/or M&I Water. If agreed to by the Contracting Officer and the Contractor, the 35,000 acre-feet may be increased in any renewal of this Contract (i) if and when a point of diversion for Project Water is established on the Sacramento River as described in Article 5(a) and, (ii) if and when the proposed Auburn Dam is fully completed, the United States obtains the necessary water rights for the Auburn Project, and such action continues to be consistent with Federal and State law. The Contracting Officer agrees to recognize the relevant historic relationship with the Contractor relative to water supplies contemplated from Auburn Reservoir in determining such increased amount. The quantity of Water Delivered to the Contractor in accordance with this subdivision shall be scheduled and paid for pursuant to the provisions of Articles 4 and 7 of this Contract.

- 2. Subdivision (a) of Article 5 of the Amendatory Contract is deleted in its entirety, and the following is substituted in lieu thereof:
- 5. (a) Project Water scheduled pursuant to subdivision (b) of Article 4 of this Contract shall be delivered to the Contractor at Folsom Dam and any additional point or points of delivery either on Project facilities or another location or locations mutually agreed to in writing by the Contracting Officer and the Contractor, including a potential point of delivery on the Sacramento River north of the American River. The parties acknowledge that the potential Sacramento River point of delivery may be at a point that, as of the date of this Contract, is not included as an authorized point of delivery under the water rights permits of the

72	Project. Project water will not be delivered to this point of delivery unless and until such point
73	is added to the water right permits of the Project. Upon request of the Contractor, the
74	Contracting Officer may petition the California State Water Resources Control Board to
75	include the necessary point of delivery to the water rights for the Project, and the Contractor
76	shall cooperate with and assist the Contracting Officer in prosecuting such petition in a timely
77	manner. The Contracting Officer shall bear neither responsibility nor liability for existing
78	and/or future constructed non-federal diversion or delivery facilities or the use thereof.
79	3. Except as specifically amended herein, the Amendatory Contract dated
80	February 26, 2002, shall remain in full force and effect as originally written and executed.
81	IN WITNESS WHEREOF, the parties hereto have executed this Contract
82	Amendment as of the day and year first above written.
83	APPROVED AS TO LEGAL THE UNITED STATES OF AMERICA
84 85 86	OFFICE OF REGIONAL SOLICITOR DEPARTMENT OF THE INTERIOR By: Degional Director, Mid-Pacific Region Bureau of Reclamation
87 88	PLACER COUNTY WATER AGENCY (SEAL)
89 90	By: President of the Board of Directors
91	Attest:
92 93	By: Secretary of the Board of Directors

4

(I:\amendmenta fnl pcwa.wpd)

94

RESOLUTION NO. 02-27

RESOLUTION OF THE BOARD OF DIRECTORS
OF THE PLACER COUNTY WATER AGENCY AUTHORIZING EXECUTION OF
AMENDMENT TO AMENDATORY CONTRACT BETWEEN THE UNITED
STATES, DEPARTMENT OF THE INTERIOR, BUREAU OF RECLAMATION AND
PLACER COUNTY WATER AGENCY PROVIDING FOR PROJECT WATER
SERVICE FROM THE AMERICAN RIVER DIVISION

BE IT RESOLVED by the Board of Directors of the Placer County Water Agency as follows:

That the Chair be and is hereby authorized to execute the Amendment to Amendatory Contract Between the United States of America Department of the Interior, Bureau of Reclamation and the Placer County Water Agency providing for project water service from the American River Division, a copy of said agreement to be filed in the Office of the Clerk to the Board.

The foregoing Resolution was duly passed at an adjourned meeting of the Board of Directors of the Placer County Water Agency held on the 15th day of August, 2002, by the following vote on roll call:

AYES:

Directors Ferreira, Lee, Roccucci, Wollan, and Chair Jarvis.

NOES:

None.

ABSENT:

None.

/s/ Lowell M. Jarvis

Chairman, Board of Directors Placer County Water Agency

ATTEST:

/s/ KA Smith

Clerk, Board of Directors Placer County Water Agency CERTIFICATION

The foregoing instrument is a correct copy of the original on file at the Placer County Water Agency,

Auburn, California.

ATTEST

Kathleen A. Smith

Clerk to the Board of Directors

Dated:

08/16/02